STATE OF CALI FORNI A Bl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

Bl D OPENI NG DATE 01/ 25/ 00 I'N MENDOCI NO COUNTY | N FORT BRAGG
CONTRACT NUMBER 01- 378004 FROM 0.5 KM SOQUTH OF NOYO RI VER
LOCATI ON 01- MEN-1-59. 9/ 60. 6 BRI DGE TO 0. 6 KM NORTH OF NOYO
Rl VER BRI DGE
SI ESM C RETROFI T
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
PROPOSALS | SSUED 51 FUND TOTAL HA21 |, HAAS2 25, 400, 000
NUMBER OF BI DDERS 6 ENG NEERS EST 21, 737, 500. 00 AMOUNT OVER 151, 389. 00

PROGRAM ELENENTS RAS  RAS
BI D RANK BI D TOTAL

1 21, 888, 889.

2 24,700, 775.

3 24, 813, 000.

4 26, 513, 557.

5 27, 967, 000.

o OPERIP
00 5
00 6
00 4
00 2
00 3

Bl DDER | NFORVATI ON

Bl D245

PACE 1

01/ 26/ 00
CONTRACT CCDE "A '’
114 CONTRACT | TEMS

FEDERAL Al D ACBR- P0O1- (440)E
STP- PO01- (440) E

TOTAL NUMBER OF WORKI NG DAYS

910

PERCENT OVER EST 0.70

( NAME/ ADDRESS/ LOCATI ON)

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

SHI MM CK CONSTRUCTI ON  COMPANY
I NC

24200 CLAW TER RD

HAYWARD CA 94545

KIEWT PACI FI C CO

5000 MARSH DR
CONCCRD CA 94520

TRAYLOR PACI FI C

34 EXECUTI VE PARK SUI TE 100
IRVINE CA 92614

MORRI SON' KNUDSEN CORPORATI ON

P O BOX 600
HI GHLAND CA 92346

FAX

FAX

FAX

FAX

FAX

916 334-1221
00286430
916 334-0562

510 293-1100
00594575
510 293-1110

925 686-3030
00433176
925 687-5143

949 475-0444
00762513
949 475- 0440

909 425-4200
00000178
909 862-8433



01- 378004
01- MEN-1-59
01/ 25/ 00

37, 888, 812. 60

1

MODERN CONTI NENTAL
CONSTRUCTI ON CO | NC

4455 SQUTH 700 EAST STE 201
SALT LAKE CITY UT 84107

Bl D245
PACE 2
01/ 26/ 00

801 270-0110
00715710
FAX 801 270- 8558



01- 378004
01- MEN-1-59
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 3

01/ 26/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CTM
RANCHO CORDOVA CA

CENTRAL FENCE
SACRAMENTO CA

CONDON  J OHNSON
OAKLAND CA

FONTANA STEEL
FONTANA CA

MORI SCLI CONSTRUCTI ON
LI VERMORE CA

PENHALL COVPANY
SAN LEANDRO CA

RI LEYS STRI PI NG
BENI Cl A CA

DI KES AND M SCELLANEQUS AREAS

PRESTRESSI NG

CONCRETE BARRI ER

TUBULAR RAI LI NG

CAST IN DRI LLED HOLE PILES

REBAR

ELECTRI CAL

BRI DGE REMOVAL

STRI PI NG



01- 378004
01- MEN-1-59
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 4

01/ 26/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL
ONTARI O CA

ANDERSON
SAN DI EGO CA

AVAR CONSTRUCTI ON
CAVMPBELL CA

BAY AREA REI NFORCI NG
NAPA CA

CENTRAL FENCE
SACRAMENTO CA

MORI SCLI CONSTRUCTI ON
LI VERMORE CA

PARNUM PAVI NG
UKI AH CA

PENHALL COVPANY
I RVI NE CA

RI LEYS STRI PI NG
BENI Cl A CA

BARRI ER

CAST IN DRI LLED HOLE

PRESTRESSI NI G

REBAR

HANDRAI LI NG

ELECTRI CAL

PAVI NG

DEMOLI TI ON

STRI PI NG



01- 378004
01- MEN-1-59
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 5

01/ 26/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C L CONSTRUCTI ON
POMONA CA

A F A CONSTRUCTI ON
FRESNO CA

AVAR CONSTRUCTI ON
SAN JOSE CA

BAY AREA REI NFORCI NG
NAPA CA

BECHO I NC
SALT LAKE CITY UT

CENTRAL FENCE COVPANY
SACRAMENTO CA

CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA

METAL FABRI CATI ON
SANTA CLARA CA

MORI SCLI CONSTRUCTI ON
LI VERMORE CA

PARNUM PAVI NG
UKI AH CA

PERFORVANCE EXCAVATCRS
SAN RAFAEL CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

SI GNS ( PARTI AL)

PRESTRESSI NG

REBAR

CAST IN DRI LLED HOLE PI LE

TUBULAR HARDRAI L

SI GNS ( PARTI AL)

M SCELLANEQUS METALS

ELECTRI CAL

ASPHALT CONCRETE

HAZARDOUS MATERI ALS



01- 378004 Bl D245
01- MEN-1-59 PACE 6
01/ 25/ 00 01/ 26/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

RUFF STUFF
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

BRI DGE DEMOLI T1 ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AVAR CONSTRUCTI ON
CAMPBELL CA

CONDON JOHNSON
OAKLAND CA

FONTANA STEEL AND CHACON STEEL
RANCHO CUCAMONGA CA

MORI SCLI CONSTRUCTI ON
LI VERMORE CA

PARNUM PAVI NG
UKI AH CA

PERFORVANCE EXCAVATCORS
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

| TEM5 62 AND 63 ( PARTI AL)

| TEMS 57 THRU 61 ( PARTI AL)

| TEMS 68, 74 THRU 77 AND 102 ( PARTI AL)

| TEM5 108 THRU 113 ( PARTI AL)

| TEM5 48 THRU 52 ( PARTI AL)

| TEVS 39 AND 60 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AVAR CONSTRUCTI ON SYSTEM | NC
CAMPBELL CA

BAY AREA REI NFORCI NG
NAPA CA

CONTI NUED ON NEXT PAGE

PRESTRESSI NG

REBAR



01- 378004
01- MEN-1-59
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 7

01/ 26/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CAL ROBBI NS HYDROSEEDI NG
ORANGEVALE CA

CENTRAL FENCE
SACRAMENTO CA

CONDON JOHNSON AND ASSOCI ATES
OAKLAND CA

FOUNDATI ON CONSTRUCTI ON
OAKLEY CA

MORI SCLI CONSTRUCTI ON
LI VERMORE CA

PARNUM PAVI NG
UKI AH CA

PENHALL COVPANY
| RVI NE CA

PERFORVANCE EXCAVATCRS
SAN RAFAEL CA

STATEW DE SAFETY AND S| GNS
Pl SMO BEACH CA

ERCSI ON CONTROL

FENCE AND TUBULAR HAND RAI LI NG

CAST I N DRI LLED HOLE ( PARTI AL)

FURNI SH AND PLACE STEEL PI LES

ELECTRI CAL

AGGREGATE BASE AND ASPHALT CONCRETE

BRI DGE REMOVAL

REMOVE AND DI SPOSE HAZARDOUS NMATERI AL

CONSTRUCTI ON AREA SI GNS, BARRI CADES AND CRASH CUSHI ONS



01- 378004
01- MEN-1-59
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 8

01/ 26/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A F A CONSTRUCTI ON | NC
5220 S PEACH AVE
FRESNO CA 93720

AVAR CONSTRUCTI ON SYSTEM
504 F VANDELL WAY
CAMPBELL CA 95008

BAY AREA REI NFORCI NG
1060 KAl SER RD
NAPA CA 94558

CONDON JOHNSON CO
1840 EMBARCADERO
OAKLAND CA 94604

DENBESTE TRANSPORTATI ON | NC
7705 CONDE LN
W NDSCR CA 95492

M KE BROMWN ELECTRI C
561 A MERCANTI LE DR
COTATI CA 94931

PENHALL COVPANY
16401 CONSTRUCTI ON CI RCLE
IRVINE CA 92606

TRAFFI C CONTROL AND CONSTRUCTI ON Sl GNS

PRESTRESSI NG

REI NFORCl NG

CASSI ONS

TRANSPORTATI ON SERVI CES

ELECTRI CAL

DEMOLI TI ON



01- 378004 Bl D245

01- MEN-1-59 CONTRACT PROPOSAL OF LOW BI DDER PACE 9
01/ 25/ 00 01/ 26/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 15, 000. 00* 15, 000. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 5, 000. 00~ 5, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 20, 000. 00~ 20, 000. 00
4 120120 TYPE |11 BARRI CADE EA 9 100. 00 900. 00
5 (S) 120150 TEMPORARY PAVEMENT MARKI NG e 34 50. 00 1, 700. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 3, 860 8. 00 30, 880. 00
7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 4,750 4.00 19, 000. 00
8 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 160 40. 00 6, 400. 00
9 (S) 017122 TEMPORARY PAVEMENT MARKER ( TYPE D) EA 390 4.00 1, 560. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 15, 000. 00 45, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,020 45. 00 90, 900. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 200. 00 8, 800. 00
13 (S) 129150 TEMPORARY TRAFFI C SCREEN M 1, 140 4.00 4,560. 00
14 150605 REMOVE FENCE M 64 10. 00 640. 00
15 150662 REMOVE METAL BEAM GUARD RAI LI NG M 69 30. 00 2,070. 00
16 150668 REMOVE FLARED END SECTI ON EA 2 100. 00 200. 00
17 150711 REMOVE PAI NTED TRAFFI C STRI PE M 130 5.00 650. 00
18 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 8, 360 3.00 25, 080. 00
19 150715 REMOVE THERMOPLASTI C PAVEMENT NMARKI NG M2 99 55. 00 5, 445. 00
20 150771 REMOVE ASPHALT CONCRETE DI KE M 40 15. 00 600. 00
21 150805 REMOVE CULVERT M 11 70. 00 770. 00
22 150860 REMOVE BASE AND SURFACI NG VB 310 20.00 6, 200. 00
23 151281 SALVAGE ROADSI DE SI GN EA 2 100. 00 200. 00
24 151901 RELAY CULVERT M 15 150. 00 2,250. 00
25 152033 RELAY Pl PE DOANDRAI N M 14 250. 00 3, 500. 00
26 152316 RESET ROADSI DE SI GN ( ONE POST) EA 7 150. 00 1, 050. 00
27 152317 RESET ROADSI DE SI GN ( TWO POST) EA 2 250. 00 500. 00
28 152391 RELOCATE ROADSI DE SI GN ( METAL POST) EA 2 300. 00 600. 00
29 153214 REMOVE CONCRETE CURB M 83 30. 00 2,490. 00
30 153218 REMOVE CONCRETE S| DEWALK VB 8 200. 00 1, 600. 00
31 157550 BRI DGE REMOVAL LS LUWP SUM 300, 000. 00* 300, 000. 00
32 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 20, 000. 00* 20, 000. 00
33 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00~ 5, 000. 00
34 160120 REMOVE TREE EA 7 500. 00 3, 500. 00
35 190101 ROADWAY EXCAVATI ON VB 1, 060 30. 00 31, 800. 00
36 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) M3 30 50. 00 1, 500. 00
37 (F) 192008 STRUCTURE EXCAVATI ON (TYPE A) MB 1, 320 500. 00 660, 000. 00
38 (F) 048121 STRUCTURE EXCAVATI ON ( TYPE AH) VB 850 650. 00 552, 500. 00



01- 378004 Bl D245

01- MEN- 1- 59 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
01/ 25/ 00 01/ 26/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

39 (F) 048122 STRUCTURE EXCAVATI ON ( TYPE D) VB 960 650. 00 624, 000. 00
( PETROLEUM HYDROCARBONS)

40 (F) 192023 STRUCTURE EXCAVATI ON ( TYPE H) VB 290 250. 00 72, 500. 00

41 (F) 048123 STRUCTURE EXCAVATI ON VB 420 250. 00 105, 000. 00
(RETAI NI NG WALL) (TYPE H)

42 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 420 50. 00 21, 000. 00

43 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 580 40. 00 23, 200. 00

44 198001 | MPORTED BORROW VB 780 1. 00 780. 00

45 (S) 203016 EROSI ON CONTROL ( TYPE D) M2 8, 000 1.50 12, 000. 00

46 048124 NPS12 WATER SUPPLY LI NE M 290 200. 00 58, 000. 00
( BRI DGE)

47 208304 WATER METER EA 2 5, 000. 00 10, 000. 00

48 260201 CLASS 2 AGGREGATE BASE VB 630 35. 00 22, 050. 00

49 390103 ASPHALT CONCRETE ( TYPE B) TONN 1,720 80. 00 137, 600. 00

50 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 990 100. 00 99, 000. 00

51 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 120 20. 00 2, 400. 00
AREA)

52 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 98 22. 00 2, 156. 00

53 (S) 048125 TEST BORI NGS M 390 120. 00 46, 800. 00

54 (S) 490511 FURNI SH STEEL PILING (HP 250 X 85) M 372 50. 00 18, 600. 00

55 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 54 600. 00 32, 400. 00

56 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 10 250. 00 2,500. 00
Pl LI NG

57 (S) 490659 1.0 M CAST- | N- DRI LLED- HOLE CONCRETE M 929 400. 00 371, 600. 00
PI LI NG

58 (S) 048126 1.3 M CAST- | N- DRI LLED- HOLE M 1, 249 550. 00 686, 950. 00
CONCRETE PI LI NG

59 (S) 490665 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 194 1, 400. 00 271, 600. 00
PI LI NG

60 (S) 048127 1.2 M PERVANENT STEEL CASI NG M 545 400. 00 218, 000. 00

61 (S) 048128 1.5 M PERVANENT STEEL CASI NG M 865 900. 00 778, 500. 00

62 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 350, 000. 00* 350, 000. 00

63 (S) 500010 PRESTRESSI NG LS LUMP SUM 40, 000. 00* 40, 000. 00

64 510000 SEAL COURSE CONCRETE VB 640 80. 00 51, 200. 00

65 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 1, 700 300. 00 510, 000. 00

66 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 8, 200 1, 020. 00 8, 364, 000. 00

67 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 220 350. 00 77, 000. 00

68 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 140 300. 00 42, 000. 00

(TYPE N)



01- 378004 Bl D245

01- MEN- 1- 59 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
01/ 25/ 00 01/ 26/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

69 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 8.7 1, 300. 00 11, 310. 00

70 510526 M NOR CONCRETE ( BACKFI LL) VB 17 200. 00 3, 400. 00

71 511106 DRI LL AND BOND DOWEL M 80 25. 00 2, 000. 00

72 (S) 518050 PTFE BEARI NG EA 18 2, 000. 00 36, 000. 00

73 (S) 519128 JONT SEAL ASSEMBLY (MR 100 MV) M 46 170. 00 7,820.00

74 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 1,755,000 1.30 2, 281, 500. 00

75 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 13, 000 1.50 19, 500. 00

76 (SF) 520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 537, 000 2.75 1, 476, 750. 00
( BRI DGE)

77 (SF) 048129 WELDED HEADED BAR REI NFORCEMENT EA 1,728 28.00 48, 384. 00

78 566011 ROADSI DE SI GN - ONE POST EA 2 200. 00 400. 00

79 (S) 590301 WORK AREA MONI TORI NG LS LUVP SUM 10, 000. 00* 10, 000. 00

80 620909 450 MM ALTERNATI VE Pl PE CULVERT M 11 200. 00 2, 200. 00

81 620913 600 MM ALTERNATI VE Pl PE CULVERT M 160 200. 00 32, 000. 00

82 664016 450 MM CORRUGATED STEEL Pl PE M 5 300. 00 1, 500. 00
(2.77 MM THI CK)

83 664034 900 MM CORRUGATED STEEL Pl PE M 22 500. 00 11, 000. 00
(2.77 MM THI CK)

84 690281 600 MM Bl TUM NOUS COATED CORRUGATED M 47 250. 00 11, 750. 00
STEEL Pl PE DOWKNDRAI N

85 692247 600 MM DOWKNDRAI N SLI P JO NT EA 2 400. 00 800. 00

86 017123 ANCHOR ASSEMBLY SYSTEM EA 1 300. 00 300. 00

87 (S) 048130 500 MM VELDED STEEL Pl PE CASI NG M 26 200. 00 5, 200. 00
( BRI DGE)

88 703536 200 MM WELDED STEEL PI PE (3.40 MM THI CK) M 144 180. 00 25, 920. 00

89 705044 450 MM STEEL FLARED END SECTI ON EA 2 200. 00 400. 00

920 705048 900 MM STEEL FLARED END SECTI ON EA 1 500. 00 500. 00

91 (S) 048131 SEVER LI NE ( BRI DGE) M 290 500. 00 145, 000. 00

92 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 5 200. 00 1, 000. 00

93 731501 M NOR CONCRETE ( CURB) M 83 75.00 6, 225. 00

94 731505 M NOR CONCRETE ( CURB AND S| DEWALK) VB 33 300. 00 9, 900. 00

95 (S) 750001 M SCELLANEOUS | RON AND STEEL KG 1,190 2.20 2,618.00

96 ( SF) 750496 M SCELLANEOUS METAL KG 1, 600 2.50 4,000. 00
(RESTRAI NER - PI PE TYPE)

97 (SF) 750498 M SCELLANEOUS METAL KG 500 3.00 1, 500. 00
(RESTRAI NER - CABLE TYPE)

98 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 2, 400 3.00 7,200. 00

99 (SF) 750505 BRI DGE DECK DRAI NAGE SYSTEM KG 5,700 3.00 17,100. 00



01- 378004 Bl D245
01- MEN- 1- 59 CONTRACT PROPOSAL OF LOW BI DDER PAGE 12
01/ 25/ 00 01/ 26/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANDUNT
100 820134 OBJECT MARKER ( TYPE P) EA 2 100. 00 200. 00
101 ( SF) 833090 TUBULAR HANDRAI LI NG ( MODI FI ED) M 620 150. 00 93, 000. 00
102 ( SF) 048132 CONCRETE BARRI ER ( TYPE 80SW M 620 350. 00 217, 000. 00
103 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 110 60. 00 6, 600. 00
104 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 960 1.25 6, 200. 00
105 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 330 2.95 973. 50
106 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3,170 1.25 3, 962. 50

(BROKEN 10.98 M - 3.66 M
107 850102 PAVEVENT MARKER ( REFLECTI VE) EA 550 5.00 2, 750. 00
108 (S) 017124 DECORATI VE PEDESTRI AN LI GHTI NG LS LUMP SUM 100, 000. 00* 100, 000. 00
109 (S) 048133 FLOODLI GHTI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
110 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 3, 500. 00 7, 000. 00
111 048134 I NSTALL UTI LI TY- FURNI SHED COMVUNI CATI ON M 4, 340 5. 00 21, 700. 00
CONDUI T ( BRI DGE)

112 (S) 048135 SEI SM C MONI TORI NG ELECTRI CAL SYSTEM LS LUMP SUM 60, 000. 00* 60, 000. 00
113 (S) 048136 NAVI GATI ONAL Al DS SYSTEM LS LUMP SUM 80, 000. 00* 80, 000. 00
114 999990 MOBI LI ZATI ON LS LUMP SUM 2,162, 645. 00* 2,162, 645. 00

21, 888, 889. 00



[ TEMl

CoOoO~NOUWNE

01- 378004

01- MEN-1-59 SUMMARY OF
01/ 25/ 00
_______________________________ |
SECOND | THI RD
BI D AMOUNT | BI D
_______________________________ [

25, 000. 00* 25000. 00| 16, 675. 00*
10, 000. 00* 10000. 00| 10, 000. 00*
30, 000. 00~ 30000. 00| 243, 159. 00*
150. 00 1350. 00| 120. 00

35. 00 1190. 00| 85. 00

3.00 11580. 00| 4.00

3.00 14250. 00| 1.20

30. 00 4800. 00| 35. 00

3.00 1170. 00| 4.00

20, 000. 00 60000. 00| 15, 563. 00
100. 00 202000. 00| 75. 00
375. 00 16500. 00| 545. 00

15. 00 17100. 00| 24.00

20. 00 1280. 00| 12.00

40. 00 2760. 00| 25.00
225.00 450. 00| 231.00
5.00 650. 00| 4.00

5.00 41800. 00| 1.10

25.00 2475. 00| 30. 00

10. 00 400. 00| 18. 00
25.00 275. 00| 162. 00

70. 00 21700. 00| 44.00

150. 00 300. 00| 200. 00
25.00 375. 00| 158. 00

50. 00 700. 00| 158. 00

150. 00 1050. 00| 200. 00

300. 00 600. 00| 300. 00
150. 00 300. 00| 150. 00
25.00 2075. 00| 23.00

300. 00 2400. 00| 145. 00
500, 000. 00* 500000. 00| 962, 000. 00*
50, 000. 00* 50000. 00| 51, 500. 00*
5, 000. 00* 5000. 00| 5, 000. 00*
400. 00 2800. 00| 877.00

100. 00 106000. 00| 140. 00
400. 00 12000. 00| 53. 00

1, 100. 00 1452000. 00| 500. 00
1, 200. 00 1020000. 00| 240. 00
1, 500. 00 1440000. 00| 75. 00

REMA/I

N

NG B

1, 100,
150,

| DDERS
FOURTH
AMOUNT
000. 00* 10000
000. 00* 20000
000. 00~ 50000
200. 00 1800
30. 00 1020
6. 00 23160
1.00 4750
40. 00 6400
4.00 1560
000. 00 90000
40. 00 80800
500. 00 22000
20. 00 22800
20. 00 1280
60. 00 4140
500. 00 1000
4.00 520
3.00 25080
30. 00 2970
10. 00 400
100. 00 1100
40. 00 12400
100. 00 200
200. 00 3000
50. 00 700
200. 00 1400
500. 00 1000
200. 00 400
15. 00 1245.
100. 00 800.
000. 00~* 1100000
000. 00~ 150000.
000. 00* 5000.
250. 00 1750
100. 00 106000.
100. 00 3000.
500. 00 660000
100. 00 85000.
750. 00 720000

Bl D245
PACE 13
01/ 26/ 00
FI FTH
Bl D AMOUNT
15, 000. 00* 15000.
6, 500. 00* 6500.
340, 000. 00* 340000
325. 00 2925
35. 00 1190
7.00 27020
1.50 7125.
50. 00 8000.
5.00 1950
24,000. 00 72000
50. 00 101000.
400. 00 17600
3.00 3420
15. 00 960.
20. 00 1380
100. 00 200.
5.00 650
2.00 16720.
35.00 3465
6. 00 240
60. 00 660
15. 00 4650
200. 00 400
200. 00 3000
200. 00 2800
250. 00 1750
350. 00 700
200. 00 400
20. 00 1660
65. 00 520
1, 000, 000. 00* 1000000
150, 000. 00* 150000
5, 000. 00* 5000.
625. 00 4375
25.00 26500
30. 00 900
1, 100. 00 1452000.
850. 00 722500
500. 00 480000



01- 378004
01- MEN-1-59
01/ 25/ 00

1755000.
15600.
1342500.
103680.
700.

SUMMARY

OF

REMA/I

145000.
113400.
36120.
32480.
31200.
12800.
156600.
8700.
44100.
146200.
116820.
3600.
1960.
78000.
22320.
64800.
2600.
1114800.
1498800.
361422.
817500.
1362375.
565370.
50000.
102400.
340000.
6232000.
154000.
63000.
6090.
1734.
12640.
54000.
23000.
2843100.
19110.
1557300.
25920.
360.

4, 000.

2, 400.

NI NG BI DDERS

Bl D245
PACE 14
01/ 26/ 00
FI FTH
Bl D AMOUNT
550. 00 159500.
250. 00 105000.
200. 00 84000.
69. 00 40020.
22.00 17160.
2.50 20000.
200. 00 58000.
3, 850. 00 7700.
40. 00 25200.
85. 00 146200.
120. 00 118800.
60. 00 7200.
20. 00 1960.
350. 00 136500.
65. 00 24180.
1, 000. 00 54000.
1, 265. 00 12650.
800. 00 743200.
1, 000. 00 1249000.
1, 200. 00 232800.
1, 000. 00 545000.
1, 100. 00 951500.
700, 000. 00* 700000.
150, 000. 00* 150000.
450. 00 288000.
500. 00 850000.
800. 00 6560000.
725. 00 159500.
1, 000. 00 140000.
1, 700. 00 14790.
175. 00 2975.
93. 00 7440.
5, 000. 00 90000.
575. 00 26450.
2.15 3773250.
1.50 19500.
3.00 1611000.
30. 00 51840.
200. 00 400.



01- 378004

SUMMARY

01- MEN- 1- 59
01/ 25/ 00

_______________________________ |

SECOND |

BI D AMOUNT |

_______________________________ |

50, 000. 00* 50000. 00|

530. 00 5830. 00|

200. 00 32000. 00

185. 00 925. 00|

500. 00 11000. 00|

250. 00 11750. 00|

1, 000. 00 2000. 00|

6, 000. 00 6000. 00|

100. 00 2600. 00|

250. 00 36000. 00|

500. 00 1000. 00|

750. 00 750. 00|

300. 00 87000. 00|

150. 00 750. 00|

100. 00 8300. 00|

1, 000. 00 33000. 00|

5. 00 5950. 00|

8. 00 12800. 00|

11. 00 5500. 00|

10. 00 24000. 00|

7.00 39900. 00|

125. 00 250. 00|

250. 00 155000. 00|

3.00 1860. 00|

50. 00 5500. 00|

3.00 14880. 00|

5. 00 1650. 00|

4.00 12680. 00|

10. 00 5500. 00|

150, 000. 00* 150000. 00|

26, 000. 00* 26000. 00|

8, 000. 00 16000. 00|

30. 00 130200. 00|

75, 000. 00* 75000. 00|

125, 000. 00* 125000. 00|

2, 250, 000.

00* 2250000. 00|

24,700, 775. 00

OF REMA

I NI NG BI DDERS

THI RD
Bl D AMOUNT
_______________________________ [

25, 000. 00* 25000.
205. 00 2255.
194. 00 31040.
385. 00 1925.
342. 00 7524.
206. 00 9682.
443. 00 886.
3, 633. 00 3633.
132. 00 3432.
220. 00 31680.
372.00 744.
642. 00 642.
446. 00 129340.
460. 00 2300.
500. 00 41500.
400. 00 13200.
6. 00 7140.
4.70 7520.
29.00 14500.
7.00 16800.
7.00 39900.
60. 00 120.
215.00 133300.
500. 00 310000.
40. 00 4400.
1.00 4960.
3.00 990.
1.00 3170.
4.00 2200.
156, 000. 00* 156000.
27, 000. 00* 27000.
4, 100. 00 8200.
30. 00 130200.
76, 000. 00* 76000.
127, 000. 00* 127000.
2,512, 800. 00* 2512800.

24,813, 000. 00

FOURTH
Bl D AMOUNT
_______________________________ [

5, 000. 00* 5000
80. 00 880
220. 00 35200
250. 00 1250
235.00 5170
85. 00 3995
350. 00 700
3, 400. 00 3400
350. 00 9100
100. 00 14400
120. 00 240
315. 00 315
460. 00 133400
200. 00 1000
65. 00 5395
350. 00 11550
2.00 2380
6. 00 9600
7.00 3500
5.00 12000
5.00 28500
150. 00 300
200. 00 124000
778.00 482360
40. 00 4400
1.00 4960
3.00 990
1.00 3170
4.00 2200
150, 000. 00* 150000
26, 000. 00~ 26000
8, 000. 00 16000
28.25 122605
75, 000. 00* 75000
125, 000. 00~ 125000
2, 650, 000. 00* 2650000

26, 513, 557. 00

Bl D245
PACE 15
01/ 26/ 00
FI FTH
Bl D AMOUNT
45, 000. 00~ 45000.
130. 00 1430.
134. 00 21440.
176. 00 880.
190. 00 4180.
182. 00 8554.
2, 600. 00 5200.
1, 000. 00 1000.
216. 00 5616.
140. 00 20160.
450. 00 900.
650. 00 650.
400. 00 116000.
160. 00 800.
70. 00 5810.
400. 00 13200.
3.50 4165.
6. 00 9600.
10. 00 5000.
11. 00 26400.
11. 00 62700.
50. 00 100.
210. 00 130200.
800. 00 496000.
40. 00 4400.
1.00 4960.
3.00 990.
1.00 3170.
4.00 2200.
160, 000. 00* 160000.
50, 000. 00* 50000.
2,500. 00 5000.
15. 00 65100.
100, 000. 00* 100000.
115, 000. 00~ 115000.
2,801, 320. 00* 2801320.

27,967, 000. 00



01- 378004 Bl D245

01- MEN- 1- 59 SUMMARY OF REMAI NI NG BIDDERS PAGE 16
01/ 25/ 00 01/ 26/ 00
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 25, 000. 00* 25000. 00
2 | 15, 000. 00* 15000. 00
3| 200, 000. 00* 200000. 00
4 | 100. 00 900. 00
5 | 30. 00 1020. 00
6 | 1. 00 3860. 00
7| 2.00 9500. 00
8 | 50. 00 8000. 00
9 | 5. 00 1950. 00
10 | 30, 000. 00 90000. 00
11 | 30. 00 60600. 00
12 | 550. 00 24200. 00
13 | 15. 00 17100. 00
14 | 90. 00 5760. 00
15 | 200. 00 13800. 00
16 | 500. 00 1000. 00
17 | 2.00 260. 00
18 | 2.00 16720. 00
19 | 30. 00 2970. 00
20 | 10. 00 400. 00
21 | 180. 00 1980. 00
22 | 40. 00 12400. 00
23 | 150. 00 300. 00
24 | 80. 00 1200. 00
25 | 130. 00 1820. 00
26 | 300. 00 2100. 00
27 | 350. 00 700. 00
28 | 300. 00 600. 00
29 | 30. 00 2490. 00
30 | 50. 00 400. 00
31 | 600, 000. 00* 600000. 00
32 | 65, 000. 00* 65000. 00
33 | 70, 000. 00* 70000. 00
34 | 1, 000. 00 7000. 00
35 | 35. 00 37100. 00
36 | 75. 00 2250. 00
37 | 130. 00 171600. 00
38 | 200. 00 170000. 00
39 | 300. 00 288000. 00



01- 378004

01- MEN-1-59

01/ 25/ 00

. 95*
. 50*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.35
.00
.50
.00
.00

159500.
147000.
105000.
29000.
46800.
16000.
116000.
20000.
63000.
172000.
138600.
12000.
4900.
117000.
29760.
59400.
5000.
1009739.
1530324.
485000.
708500.
858426.
465790.
72296.
268800.
2635000.
18860000.
396000.
196000.
26100.
5100.
9600.
54000.
27600.
2369250.
26000.
1879500.
60480.
500.

SUMMARY

OF

REMA/I

N |

N G

B I

DDERS

Bl D245
PACE 17
01/ 26/ 00



01- 378004

01- MEN-1-59
01/ 25/ 00
SI XTH

Bl D AMOUNT
300, 000. 00* 300000. 00
500. 00 5500. 00
500. 00 80000. 00
550. 00 2750. 00
650. 00 14300. 00
400. 00 18800. 00
650. 00 1300. 00
6, 000. 00 6000. 00
200. 00 5200. 00
270. 00 38880. 00
600. 00 1200. 00
1, 200. 00 1200. 00
800. 00 232000. 00
200. 00 1000. 00
1, 000. 00 83000. 00
500. 00 16500. 00
20. 00 23800. 00
10. 00 16000. 00
25.00 12500. 00
20. 00 48000. 00
10. 00 57000. 00
50. 00 100. 00
250. 00 155000. 00
900. 00 558000. 00
50. 00 5500. 00
2.00 9920. 00
3.00 990. 00
2.50 7925. 00
12. 00 6600. 00
200, 000. 00* 200000. 00
50, 000. 00~ 50000. 00
5, 000. 00 10000. 00
35. 00 151900. 00
100, 000. 00* 100000. 00

150, 000.
400, 000

00* 150000. 00
00* 400000. 00

37, 888, 812. 60

SUMMARY

OF

REMA/I

N

N G

B

DDERS

Bl D245
PACE 18
01/ 26/ 00



